



Bid Tabulation
Automotive Building Re-Roofing. Carver Education Center
IFB# BG-10-1903
Thursday, May 20, 2010 @ 2:00 P.M.

Bidders						
<div>W. A. Lynch Roofing</div> <div>Peach State Roofing</div> <div>Melvin T. Morgan Roofing</div> <div>Roof Services JGM</div> <div>Don Iargent Roofing</div> <div>Dunn Roofing</div>						
Description Task						
Base Bid	\$79,600.00	\$87,300.00	\$117,541.00	\$117,480.00	\$72,454.00	\$99,100.00
Alternate #1	\$14,000.00	\$9,500.00	\$24,819.00	\$7,900.00	\$3,153.00	\$24,189.00
Alternate #2	\$5,600.00	\$500.00	\$4,215.00	\$8,960.00	\$2,952.00	\$12,370.00
Alternate #3	\$40,000.00	\$92,600.00	\$114,541.00	\$106,300.00	\$69,447.00	\$97,700.00
Unit Prices						
A. LF cost to replace flate trime assembly w/fiber cement board.	\$16.00	\$6.00	\$12.00	\$10.00	\$3.16	\$14.00
B. LF cost to replace trim assembly & blocking at recessed brick w/fiber cement board	\$28.00	\$22.00	\$14.00	\$15.00	\$6.26	\$14.00
C. LF cost to prplace gutter w/new pre-finished Alum.	\$10.00	\$10.00	\$15.00	\$8.00	\$4.92	\$13.00
D. LF cost to replace downspouts w/new round pre-finished Alum.	\$10.00	\$10.00	\$2.00	\$9.00	\$3.52	\$13.00
E. Unit cost to add moisture relief vent	\$25.00	\$23.00	\$81.00	\$300.00 ea.	\$250.00	\$25.00
F. SF cost to remove and replace 3" Tectum decking	\$20.00	\$11.00	\$14.00	\$10.00	\$12.75	\$22.00
Duration (Days)						
Alternate #1	120	No Responses	90	15	70	45
Alternate #2	120	No Responses	90	10	70	15
Alternate #3	120	No Responses	90	20	70	60